2012 LGA GRANT PROPOSAL

12 ATTACHMENT 9- PAST PERFORMANCE

For the “AttachmentName” in the naming convention of BMS, use “PERFORM?” for this
attachment. Summarize, in no more than two pages using a minimum 10-point type font
(excluding supporting attachments), the performance of the applicant over the past five
years in doing work comparable to the proposal. Provide copies of letters, e-mails,
evaluations, etc., as supporting documentation. Discuss past performance on previous
DWR grants or grants from other State or federal agencies. Provide copies of any past
performance evaluations, such as DWR LGA grant performance evaluations. Provide
specific examples of how tasks were completed within the time allotted and within the
budget provided. If the applicant has no previous experience with grant programs,
provide relevant examples of successful projects completed with a fixed budget and
time frame. If awarded a grant, the LGA contract agreement will be with the applicant,
so past performance must be for projects (with work plans, budgets, and schedules)
performed by the agency submitting the application and not a consultant or partnering
agency.

If a past LGA grant from DWR has been received but not yet completed, provide
assurances that the grantee is in compliance with the terms of the grant agreement,
including up-to-date progress reports. DWR staff may verify this information internally.

Pixley Irrigation District (PIXID or District) has experience with similar projects involving
the construction of capital improvement projects, wells, and data gathering. PIXID also
has experience successfully completing projects with grant funds from the State of
California. These projects illustrate the District’'s ability to perform high-quality work,
manage funds and meet deadlines for similar projects. A summary of the experience
with three grant-funded projects follows:

12.1.1 Avenue 116 Lateral Project

In 2012 PIXID applied for a Water, Energy and Efficiency Grant from the Bureau of
Reclamation and was successfully selected for $1.5 Million in funding. The District is
currently working with the Bureau and is focused on developing the new surface water
delivery system to an 8,000 acre area of the District that previously did not receive
surface water deliveries. PIXID is blessed to have such qualified staff members as to
be able to construct this type of facility without having to significantly involve a
contractor. Construction on this $4.8 Million is anticipated to begin in April 2013 and be
completed by September 2015.

12.1.2 PIXID System Optimization Review Study

In 2011 PIXID completed a System Optimization Review Study funded by the Bureau of
Reclamation that evaluated the entire District, made recommendations as to how to
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optimize available resources and ranked potential projects based on the District's
priorities and the costs and benefits related to each project. The District completed the
study within the timeframe allowed by the Bureau and well under the allocated budget
for the effort. The completed study was then successfully used within months to justify
selection of the Avenue 116 Lateral Project for grant funding as a priority project for
PIXID.

12.1.3 TBWP-DCTRA Groundwater Banking Project — Phase One

In 2008 PIXID participated in a joint application by the Tulare Basin Wildlife Partners
and the Deer Creek and Tule River Authority for construction and habitat development
funds for the development of the existing DCTRA basins. PIXID staff accomplished the
construction efforts at the DCTRA basins. This project was accomplished on-schedule
and on-budget and was successful in constructing several new facilities to improve the
water management capabilities at the basin site.

12.1.4 DEID-PIXID Groundwater Banking Recon. Study

In 2008 PIXID participated with Delano-Earlimart in a joint study to evaluate the
potential of a joint groundwater banking project concept located within PIXID. The study
was completed and presented to both Boards of Directors within the timeframe and
budget made available by the District's and the study served as a foundation for both
districts to decide to develop a financial model, a conceptual groundwater model, and
develop the water balance information necessary to develop a numeric groundwater
model.
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